DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/22/09
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
STATE/FEDERAL AID NO: EBHN-N279 (1) CONTRACT TIME : 208 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) EBHN-N279 (1)
THIS PROJECT WILL REHABILITATE EXISTING STEEL TRUSS MEMBERS
AND SUBSTRUCTURE; PLACE A HIGH PERFORMANCE DECK OVERLAY;
MAKE SAFETY AND DRAINAGE IMPROVEMENTS AT APPROACHES; AND
FILL SCOUR HOLES AND REHABILITATE EXISTING STONE MASONRY
ABUTMENT.
SET-ASIDE
VENDOR RANKING Contract was awarded on 01/22/09 to vendor EASTERN HIGHWAY SPEC INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,296,330.34 143.5757% 100.0000%
1 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 2,992,380.45 100.0000% 69.6497%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 3,119,551.24 104.2498% 72.6097%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 3,885,538.50 129.8477% 90.4385%
4 BLASTECH ENTERPRISES INC, 2200 VAN DEMAN ST, BALTIMORE, MD, 21222 S 3,987,296.19 133.2483% 92.8070%
5 J D ECKMAN INC, P O BOX 160, ATGLEN, PA, 19310-0160 S 4,270,891.64 142.7256% 99.4079%
RICHARD E PIERSON CONST CO INC IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | EASTERN HIGHWAY SPEC INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i et
SECTION 0001 REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK
| | |
0010 201000 LUMP | 25000.00000 25000.00| 50000.00000 50000.00| 14000.00000 14000.00
CLEARING AND GRUBBING | | |
0020 202000 1248.000 CY | 35.00000 43680.00] 23.00000 28704.00 | 12.50000 15600.00
EXCAVATION AND EMBANKMENT | | |
0025 206000 65.000 CY | 135.00000 8775.00] 135.00000 8775.00] 135.00000 8775.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208500 3.000 CY | 150.00000 450.00] 450.00000 1350.00] 485.00000 1455.00
FLOWABLE FILL | | |
0040 209006 20.000 CY | 20.00000 400.00] 26.90000 538.00| 18.00000 360.00
BORROW, TYPE F | | |
0050 211002 161.000 LF | 7.00000 1127.00] 6.46000 1040.06| 6.00000 966.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0060 251001 893.000 LF | 5.00000 4465.00] 3.84000 3429.12| 4.75000 4241.75
| | |

REINFORCED SILT FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE

(N279)

DATE
PAGE

01/22/09
004 -2

CALL ORDER : 004 CONTRACT ID 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0070 251501 342.000 LF | 3.00000 1026.00 | 2.42000 827.64]| 3.00000 1026.00
SILT FENCE | | |
0080 252000 1.000 EACH | 250.00000 250.00 | 215.00000 215.00| 150.00000 150.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 252002 13.000 EACH | 250.00000 3250.00| 215.00000 2795.00 | 150.00000 1950.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 302007 152.000 CY | 55.00000 8360.00| 59.20000 8998.40| 55.00000 8360.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 302008 45.000 CY | 70.00000 3150.00]| 59.20000 2664.00 | 55.00000 2475.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0120 302503 305.000 TON | 25.00000 7625.00 | 37.70000 11498.50] 36.00000 10980.00
DELAWARE NO. 57 STONE | | |
0130 401651 313.000 TON | 100.00000 31300.00] 105.00000 32865.00] 96.00000 30048.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0140 401654 215.000 TON | 100.00000 21500.00| 97.80000 21027.00| 96.00000 20640.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0150 401663 139.000 TON | 80.00000 11120.00] 93.30000 12968.70]| 104.00000 14456.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0160 401667 25.000 TON | 70.00000 1750.00| 106.00000 2650.00 | 170.00000 4250.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0200 602001 4.000 CY | 750.00000 3000.00| 861.00000 3444.00| 955.00000 3820.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0240 602551 155.000 SF | 400.00000 62000.00 | 102.00000 15810.00 | 89.00000 13795.00
REHABILITATION OF EXISTING CONCRETE | | |
STRUCTURES | | |
0250 602576 125.000 SF | 75.00000 9375.00| 48.40000 6050.00 | 70.00000 8750.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0260 602577 125.000 SF | 60.00000 7500.00 | 50.60000 6325.00 | 70.00000 8750.00
DECK REPAIR, FULL DEPTH | | |
0270 602580 4.000 CY | 1000.00000 4000.00 | 646.00000 2584.00 | 475.00000 1900.00
| | |

PARTIAL REMOVAL OF P.C.C. MASONRY



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/22/09
PAGE 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 602583 12.000 CY | 300.00000 3600.00 | 195.00000 2340.00 | 240.00000 2880.00
FURNISHING MICRO-SILICA MODIFIED | | |
CONCRETE | | |
0290 602584 345.000 SY | 60.00000 20700.00| 37.10000 12799.50| 63.00000 21735.00
CONSTRUCTING MICRO-SILICA MODIFIED | | |
CONCRETE OVERLAY | | |
0300 602586 60.000 CF | 450.00000 27000.00| 500.00000 30000.00] 340.00000 20400.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0310 602611 72.000 LF | 50.00000 3600.00 | 50.60000 3643.20| 57.00000 4104.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0350 605558 32.000 LF | 50.00000 1600.00| 21.50000 688.00| 45.00000 1440.00
JOINT REPAIR, 1 1/2" | | |
0360 605561 20.000 LF | 50.00000 1000.00| 22.60000 452.00| 50.00000 1000.00
JOINT REPAIR, 2 1/4" | | |
0370 605565 2.000 LF | 75.00000 150.00] 49.50000 99.00| 100.00000 200.00
JOINT REPAIR, 3 1/4" | | |
0380 605578 265.000 EACH | 125.00000 33125.00] 77.70000 20590.50| 57.00000 15105.00
REPLACING STEEL RIVETS/BOLTS | | |
0390 605584 10370.000 LB | 10.00000 103700.00] 28.25000 292952.50| 21.00000 217770.00
STEEL STRUCTURE REPAIR | | |
0400 605606 LUMP | 30000.00000 30000.00| 24250.00000 24250.00| 39000.00000 39000.00
TEMPORARY BRIDGE SUPPORT SYSTEM | | |
0410 605607 LUMP | 125000.00000 125000.00] 82600.00000 82600.00| 44000.00000 44000.00
JACKING BRIDGE | |
0420 605639 4.000 EACH | 6500.00000 26000.00| 10600.00000 42400.00 | 14500.00000 58000.00
TFE-STAINLESS STEEL STRUCTURAL BEARINGS | | |
0430 605665 3.000 LF | 100.00000 300.00| 61.30000 183.90] 150.00000 450.00
JOINT REPAIR, 5" | |
0440 605681 14.000 EACH | 200.00000 2800.00 | 556.00000 7784.00 | 1700.00000 23800.00
BRIDGE DRAINAGE SYSTEM, FITTINGS | | |
0470 607000 315.000 CY | 375.00000 118125.00] 61.30000 19309.50] 475.00000 149625.00
REMOVAL OF EXISTING MASONRY | | |
0500 612021 218.000 LF | 50.00000 10900.00| 88.80000 19358.40| 55.00000 11990.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0510 612529 640.000 LF | 3.00000 1920.00| 5.38000 3443.20| 2.00000 1280.00
PIPE VIDEO INSPECTION | | |
0520 614504 50.000 LF | 150.00000 7500.00 | 93.60000 4680.00 | 125.00000 6250.00
| | |

DUCTILE IRON PIPE, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

01/22/09
004 -4

FURNISH PORTABLE IMPACT ATTENUATOR

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT 1ID 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0530 614508 LUMP | 40000.00000 40000.00]| 56250.00000 56250.00] 67070.00000 67070.00
WATERMAIN AND ACCESSORIES | | |
0540 614581 8.000 LF | 200.00000 1600.00| 240.00000 1920.00]| 670.00000 5360.00
DUCTILE IRON PIPE, 15" | | |
0550 701010 446.000 LF | 35.00000 15610.00]| 23.10000 10302.60]| 27.00000 12042.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0560 701012 74.000 LF | 35.00000 2590.00]| 22.60000 1672.40| 33.00000 2442.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0570 705001 2657.000 SF | 6.00000 15942.00]| 4.84000 12859.88]| 6.25000 16606.25
P.C.C. SIDEWALK, 4" | | |
0575 705520 10.000 SF | 40.00000 400.00| 32.30000 323.00] 35.00000 350.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0580 708051 6.000 EACH | 3000.00000 18000.00]| 3013.00000 18078.00]| 2600.00000 15600.00
DRAINAGE INLET, 34" X 24" | | |
0585 708052 1.000 EACH | 3500.00000 3500.00] 3874.00000 3874.00]| 2950.00000 2950.00
DRAINAGE INLET, 48" X 30" | | |
0590 708053 2.000 EACH | 4000.00000 8000.00| 4982.00000 9964.00| 3150.00000 6300.00
DRAINAGE INLET, 48" X 48" | | |
0600 708057 3.000 EACH | 4500.00000 13500.00] 4734.00000 14202.00] 5025.00000 15075.00
DRAINAGE INLET, 72" X 24" | | |
0605 708058 1.000 EACH | 5000.00000 5000.00]| 6779.00000 6779.00| 5400.00000 5400.00
DRAINAGE INLET, 72" X 48" | | |
0610 708537 4.000 EACH | 1000.00000 4000.00| 538.00000 2152.00] 1125.00000 4500.00
REMOVE CATCH BASIN | | |
0620 710001 2.000 EACH | 2000.00000 4000.00| 1614.00000 3228.00] 1100.00000 2200.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0630 710506 2.000 EACH | 800.00000 1600.00| 1076.00000 2152.00] 1400.00000 2800.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0640 720051 37.000 LF | 40.00000 1480.00| 34.40000 1272.80| 36.00000 1332.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0650 720527 1694.000 EADY | 1.00000 1694.00| 0.15000 254.10]| 0.20000 338.80
PLASTIC DRUMS | |
0652 720532 1.000 EACH | 1500.00000 1500.00| 1076.00000 1076.00| 1125.00000 1125.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0655 720534 1.000 EACH | 7500.00000 7500.00 | 6241.00000 6241.00| 6550.00000 6550.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/22/09
PAGE 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0660 720567 100.000 LF | 60.00000 6000.00] 48.40000 4840.00] 31.00000 3100.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0680 725001 1.000 EACH | 2500.00000 2500.00] 635.00000 635.00] 675.00000 675.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0690 725003 2.000 EACH | 2500.00000 5000.00] 2572.00000 5144.00] 2700.00000 5400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0700 726001 1.000 EACH | 800.00000 800.00] 882.00000 882.00] 925.00000 925.00
END ANCHORAGE | |
0710 726002 1.000 EACH | 800.00000 800.00] 1157.00000 1157.00] 1200.00000 1200.00
BURIED END SECTION | | |
0720 732002 1184.000 sY | 3.00000 3552.00] 11.80000 13971.20| 7.25000 8584.00
TOPSOIL, 6" DEPTH | | |
0730 734013 1184.000 sY | 0.50000 592.00| 0.81000 959.04| 1.15000 1361.60
PERMANENT GRASS SEEDING, DRY GROUND | |
0740 735006 1665.000 sY | 1.50000 2497.50] 0.38000 632.70] 1.15000 1914.75
MULCHING, STRAW | | |
0750 735534 780.000 sSY | 2.00000 1560.00] 1.45000 1131.00] 3.00000 2340.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0760 735536 9.000 sY | 12.00000 108.00] 53.80000 484.20] 22.50000 202.50
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0770 737002 25.000 sY | 20.00000 500.00| 26.90000 672.50] 22.50000 562.50
MULCHING, PLANTS | | |
0780 742500 896.000 HOUR | 37.78000 33850.88]| 37.78000 33850.88]| 37.78000 33850.88
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0790 742514 232.000 HOUR | 54.78000 12708.96 | 54.78000 12708.96 | 54.78000 12708.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0800 743501 4308.000 EADY | 2.00000 8616.00| 0.81000 3489.48]| 1.00000 4308.00
WARNING LIGHTS , TYPE B | | |
0810 743504 65.000 EACH | 175.00000 11375.00| 127.00000 8255.00] 150.00000 9750.00
WARNING SIGNS | |
0820 743506 2154.000 EADY | 3.00000 6462.00] 0.91000 1960.14| 1.00000 2154.00
TEMPORARY BARRICADES, TYPE III | | |
0830 743514 60.000 EADY | 100.00000 6000.00] 68.90000 4134.00] 60.00000 3600.00
| | |

FURNISH AND MAINTAIN MESSAGE BOARD



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/22/09
PAGE 004 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 743525 294.000 EADY | 5.00000 1470.00| 3.23000 949.62| 2.00000 588.00
TEMPORARY WARNING SIGNS | | |
0850 743537 35.000 EADY | 125.00000 4375.00 | 118.00000 4130.00] 85.00000 2975.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0860 748015 93.000 SF | 8.00000 744 .00 11.80000 1097.40| 12.50000 1162.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0870 748506 3600.000 LF | 2.25000 8100.00| 0.56000 2016.00 | 0.60000 2160.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0875 748537 600.000 LF | 5.00000 3000.00| 2.69000 1614.00] 3.00000 1800.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0880 750000 4.000 EACH | 400.00000 1600.00| 861.00000 3444.00| 250.00000 1000.00
ADJUST WATER VALVE BOXES | | |
0890 758000 565.000 SY | 25.00000 14125.00| 32.30000 18249.50| 12.00000 6780.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0900 759501 11.000 EAMO | 3000.00000 33000.00| 1920.00000 21120.00| 5500.00000 60500.00
FIELD OFFICE, SPECIAL | | |
0910 760001 345.000 SYIN | 10.00000 3450.00 | 6.43000 2218.35] 16.50000 5692.50
PAVEMENT - MILLING CONCRETE | | |
0920 760507 2990.000 SYIN | 2.50000 7475.00 | 1.62000 4843.80 | 2.50000 7475.00
PROFILE MILLING, HOT-MIX | | |
0930 762001 1450.000 LF | 3.00000 4350.00 | 3.23000 4683.50 | 1.75000 2537.50
SAW CUTTING, HOT MIX | | |
0940 762002 26.000 LF | 7.00000 182.00] 6.46000 167.96| 12.00000 312.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0950 762003 164.000 LF | 7.00000 1148.00| 5.38000 882.32] 12.00000 1968.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0960 763000 LUMP | 440000.00000 440000.00| 145000.00000 145000.00] 92500.00000 92500.00
INITIAL EXPENSE | |
0970 763500 LUMP | 90000.00000 90000.00 | 1076.00000 1076.00]| 17000.00000 17000.00
MAINTENANCE OF TRAFFIC | | |
0980 763501 LUMP | 110000.00000 110000.00| 14700.00000 14700.00 | 12500.00000 12500.00
| | |

CONSTRUCTION ENGINEERING



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 01/22/09
PAGE : 004 -7

TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0990 763508 LUMP | 10000.00000 10000.00| 6456.00000 6456.00 | 2500.00000 2500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1000 763509 9.000 EAMO | 500.00000 4500.00 | 538.00000 4842.00 | 100.00000 900.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 1,762,480.34| $ 1,277,130.45| $ 1,276,805.49
—————————————————————————————————————————— e e
SECTION 0002 SPECIALTY ITEMS
| | |
0180 601520 LUMP | 100000.00000 100000.00| 70000.00000 70000.00 | 21000.00000 21000.00
TEMPORARY TIMBER MAT | | |
0330 605522 LUMP | 135000.00000 135000.00] 90000.00000 90000.00| 110000.00000 110000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | |
0340 605533 LUMP | 200000.00000 200000.00| 290000.00000 290000.00| 338000.00000 338000.00
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0480 610001 5900.000 SF | 120.00000 708000.00| 40.90000 241310.00] 43.00000 253700.00
STONE MASONRY | |
0490 610501 463.000 BAG | 800.00000 370400.00] 438.00000 202794.00| 593.25000 274674.75
POINTING EXISTING RUBBLE MASONRY | | |
SECTION TOTALS | $ 1,513,400.00] $ 894,104.00| $ 997,374.75
—————————————————————————————————————————— e e
SECTION 0003 FIXED QUANTITIES
| | |
0190 601522 4800.000 SF | 35.00000 168000.00| 50.00000 240000.00| 43.50000 208800.00
TEMPORARY PROTECTIVE SHIELD | | |
0210 602009 590.000 CY | 650.00000 383500.00] 306.00000 180540.00| 430.00000 253700.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0220 602014 76.000 CY | 750.00000 57000.00| 400.00000 30400.00] 494.00000 37544.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
0230 602017 68.000 CY | 850.00000 57800.00| 960.00000 65280.00] 810.00000 55080.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0320 604000 157800.000 LB | 1.50000 236700.00| 1.37000 216186.00| 1.10000 173580.00
BAR REINFORCEMENT, EPOXY COATED | | |
0460 606508 261.000 LF | 450.00000 117450.00] 340.00000 88740.00 | 447.00000 116667.00
STEEL HAND RAIL REPAIR | | |
SECTION TOTALS | $ 1,020,450.00] $ 821,146.00| $ 845,371.00
—————————————————————————————————————————— i R i
CONTRACT TOTALS | $ 4,296,330.34| $ 2,992,380.45] $ 3,119,551.24
DBE GOALS | 11 S| 11 S| 11 S
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CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
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CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY

|[EASTERN HIGHWAY SPEC INC

UNIT PRICE AMOUNT| UNIT PRICE

|[MUMFORD & MILLER CONCRETE INC

|
AMOUNT| UNIT PRICE AMOUNT




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/22/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK
| | |
0010 201000 LUMP | 68000.00000 68000.00 | 2500.00000 2500.00 | 24000.00000 24000.00
CLEARING AND GRUBBING | | |
0020 202000 1248.000 CY | 26.00000 32448.00| 50.00000 62400.00 | 31.00000 38688.00
EXCAVATION AND EMBANKMENT | | |
0025 206000 65.000 CY | 135.00000 8775.00 | 135.00000 8775.00 | 135.00000 8775.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208500 3.000 cCY | 375.00000 1125.00| 600.00000 1800.00| 400.00000 1200.00
FLOWABLE FILL | | |
0040 209006 20.000 CY | 88.88000 1777.60| 145.00000 2900.00 | 1.00000 20.00
BORROW, TYPE F | | |
0050 211002 161.000 LF | 10.89000 1753.29| 22.00000 3542.00| 13.00000 2093.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0060 251001 893.000 LF | 6.16000 5500.88 | 17.00000 15181.00 | 12.00000 10716.00
REINFORCED SILT FENCE | | |
0070 251501 342.000 LF | 3.77000 1289.34| 5.75000 1966.50| 5.00000 1710.00
SILT FENCE | | |
0080 252000 1.000 EACH | 167.35000 167.35] 2600.00000 2600.00 | 2700.00000 2700.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 252002 13.000 EACH | 179.22000 2329.86 | 950.00000 12350.00| 500.00000 6500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 302007 152.000 CY | 96.62000 14686.24| 85.00000 12920.00] 55.00000 8360.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 302008 45.000 CY | 158.71000 7141.95| 93.00000 4185.00 | 80.00000 3600.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0120 302503 305.000 TON | 98.13000 29929.65] 45.00000 13725.00]| 35.00000 10675.00
DELAWARE NO. 57 STONE | | |
0130 401651 313.000 TON | 109.04000 34129.52| 110.00000 34430.00] 100.00000 31300.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0140 401654 215.000 TON | 101.69000 21863.35] 140.00000 30100.00] 105.00000 22575.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0150 401663 139.000 TON | 94.41000 13122.99] 110.00000 15290.00 | 115.00000 15985.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |



TEMPORARY BRIDGE SUPPORT SYSTEM
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 401667 25.000 TON | 154.15000 3853.75] 180.00000 4500.00| 150.00000 3750.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0200 602001 4.000 cCYy | 1837.80000 7351.20] 2500.00000 10000.00]| 1500.00000 6000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0240 602551 155.000 SF | 60.67000 9403.85| 100.00000 15500.00]| 300.00000 46500.00
REHABILITATION OF EXISTING CONCRETE | | |
STRUCTURES | | |
0250 602576 125.000 SF | 126.75000 15843.75]| 90.00000 11250.00] 100.00000 12500.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0260 602577 125.000 SF | 140.51000 17563.75]| 145.00000 18125.00]| 110.00000 13750.00
DECK REPAIR, FULL DEPTH | | |
0270 602580 4.000 cCYy | 593.44000 2373.76| 2600.00000 10400.00] 800.00000 3200.00
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0280 602583 12.000 cCYy | 346.10000 4153.20]| 2000.00000 24000.00] 250.00000 3000.00
FURNISHING MICRO-SILICA MODIFIED | | |
CONCRETE | | |
0290 602584 345.000 sSY | 101.52000 35024.40] 10.00000 3450.00] 125.00000 43125.00
CONSTRUCTING MICRO-SILICA MODIFIED | | |
CONCRETE OVERLAY | | |
0300 602586 60.000 CF | 456.09000 27365.40| 400.00000 24000.00] 375.00000 22500.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0310 602611 72.000 LF | 103.20000 7430.40| 45.00000 3240.00] 10.00000 720.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0350 605558 32.000 LF | 84.50000 2704.00] 42.00000 1344.00]| 225.00000 7200.00
JOINT REPAIR, 1 1/2" | | |
0360 605561 20.000 LF | 98.19000 1963.80| 42.00000 840.00] 250.00000 5000.00
JOINT REPAIR, 2 1/4" | | |
0370 605565 2.000 LF | 224.45000 448.90| 65.00000 130.00] 275.00000 550.00
JOINT REPAIR, 3 1/4" | | |
0380 605578 265.000 EACH | 375.00000 99375.00| 100.50000 26632.50] 40.00000 10600.00
REPLACING STEEL RIVETS/BOLTS | | |
0390 605584 10370.000 LB | 21.31000 220984.70| 23.50000 243695.00] 25.00000 259250.00
STEEL STRUCTURE REPAIR | | |
0400 605606 LUMP | 41000.00000 41000.00] 29775.00000 29775.00] 62500.00000 62500.00
| | |
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CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0410 605607 LUMP | 109000.00000 109000.00| 106544.00000 106544.00| 125000.00000 125000.00
JACKING BRIDGE | |
0420 605639 4.000 EACH | 23750.00000 95000.00 | 22050.00000 88200.00 | 20750.00000 83000.00
TFE-STAINLESS STEEL STRUCTURAL BEARINGS | | |
0430 605665 3.000 LF | 320.82000 962.46| 90.00000 270.00| 325.00000 975.00
JOINT REPAIR, 5" | |
0440 605681 14.000 EACH | 1710.18000 23942.52| 1600.00000 22400.00| 725.00000 10150.00
BRIDGE DRAINAGE SYSTEM, FITTINGS | | |
0470 607000 315.000 CY | 270.78000 85295.70 | 210.00000 66150.00 | 500.00000 157500.00
REMOVAL OF EXISTING MASONRY | | |
0500 612021 218.000 LF | 71.53000 15593.54| 92.00000 20056.00| 85.00000 18530.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0510 612529 640.000 LF | 3.44000 2201.60| 4.50000 2880.00 | 15.00000 9600.00
PIPE VIDEO INSPECTION | | |
0520 614504 50.000 LF | 158.07000 7903.50 | 97.00000 4850.00 | 150.00000 7500.00
DUCTILE IRON PIPE, 12" | | |
0530 614508 LUMP | 98700.00000 98700.00 | 33000.00000 33000.00| 150000.00000 150000.00
WATERMAIN AND ACCESSORIES | | |
0540 614581 8.000 LF | 182.69000 1461.52| 246.00000 1968.00 | 200.00000 1600.00
DUCTILE IRON PIPE, 15" | | |
0550 701010 446.000 LF | 24.77000 11047.42| 41.00000 18286.00 | 42.00000 18732.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0560 701012 74.000 LF | 29.36000 2172.64| 73.00000 5402.00 | 62.00000 4588.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0570 705001 2657.000 SF | 5.35000 14214.95| 7.60000 20193.20] 10.00000 26570.00
P.C.C. SIDEWALK, 4" | | |
0575 705520 10.000 SF | 35.86000 358.60| 55.00000 550.00] 90.00000 900.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0580 708051 6.000 EACH | 2132.39000 12794.34| 3080.00000 18480.00 | 2200.00000 13200.00
DRAINAGE INLET, 34" X 24" | | |
0585 708052 1.000 EACH | 2488.37000 2488.37| 3960.00000 3960.00 | 3100.00000 3100.00
DRAINAGE INLET, 48" X 30" | | |
0590 708053 2.000 EACH | 2405.31000 4810.62| 5090.00000 10180.00]| 3700.00000 7400.00
DRAINAGE INLET, 48" X 48" | | |
0600 708057 3.000 EACH | 2814.70000 8444.10| 4840.00000 14520.00| 4000.00000 12000.00
DRAINAGE INLET, 72" X 24" | | |
0605 708058 1.000 EACH | 3614.55000 3614.55]| 6930.00000 6930.00 | 5000.00000 5000.00
DRAINAGE INLET, 72" X 48" | | |
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CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 708537 4.000 EACH | 461.21000 1844.84| 550.00000 2200.00 | 650.00000 2600.00
REMOVE CATCH BASIN | | |
0620 710001 2.000 EACH | 880.68000 1761.36| 1650.00000 3300.00]| 1300.00000 2600.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0630 710506 2.000 EACH | 1005.27000 2010.54| 1100.00000 2200.00 | 1700.00000 3400.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0640 720051 37.000 LF | 36.12000 1336.44| 36.00000 1332.00]| 40.00000 1480.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0650 720527 1694.000 EADY | 0.17000 287.98| 1.00000 1694.00| 0.50000 847.00
PLASTIC DRUMS | |
0652 720532 1.000 EACH | 1719.94000 1719.94| 6000.00000 6000.00 | 1500.00000 1500.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0655 720534 1.000 EACH | 4013.19000 4013.19| 6000.00000 6000.00 | 6500.00000 6500.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0660 720567 100.000 LF | 48.27000 4827.00 | 95.00000 9500.00 | 55.00000 5500.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0680 725001 1.000 EACH | 550.38000 550.38]| 720.00000 720.00| 800.00000 800.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0690 725003 2.000 EACH | 2717.51000 5435.02 | 2800.00000 5600.00 | 2700.00000 5400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0700 726001 1.000 EACH | 928.77000 928.77]| 1100.00000 1100.00| 1000.00000 1000.00
END ANCHORAGE | |
0710 726002 1.000 EACH | 1135.16000 1135.16| 1475.00000 1475.00| 1300.00000 1300.00
BURIED END SECTION | | |
0720 732002 1184.000 SY | 14.85000 17582.40| 10.00000 11840.00 ]| 1.10000 1302.40
TOPSOIL, 6" DEPTH | | |
0730 734013 1184.000 SY | 0.86000 1018.24| 5.00000 5920.00 | 1.10000 1302.40
PERMANENT GRASS SEEDING, DRY GROUND | | |
0740 735006 1665.000 SY | 0.40000 666.00]| 3.60000 5994.00 | 1.10000 1831.50
MULCHING, STRAW | | |
0750 735534 780.000 SY | 3.15000 2457.00 | 7.00000 5460.00 | 3.00000 2340.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0760 735536 9.000 SY | 1.55000 13.95] 11.00000 99.00| 25.00000 225.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |



PAVEMENT - MILLING CONCRETE
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CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0770 737002 25.000 SY | 57.33000 1433.25| 100.00000 2500.00 | 25.00000 625.00
MULCHING, PLANTS | | |
0780 742500 896.000 HOUR | 37.78000 33850.88| 37.78000 33850.88| 37.78000 33850.88
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0790 742514 232.000 HOUR | 54.78000 12708.96 | 54.78000 12708.96 | 54.78000 12708.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0800 743501 4308.000 EADY | 0.92000 3963.36| 1.00000 4308.00 | 1.00000 4308.00
WARNING LIGHTS , TYPE B | | |
0810 743504 65.000 EACH | 149.06000 9688.90 | 18.00000 1170.00| 140.00000 9100.00
WARNING SIGNS | |
0820 743506 2154.000 EADY | 1.72000 3704.88| 1.12000 2412 .48 | 1.00000 2154.00
TEMPORARY BARRICADES, TYPE III | | |
0830 743514 60.000 EADY | 57.33000 3439.80| 95.00000 5700.00 | 65.00000 3900.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0840 743525 294.000 EADY | 2.29000 673.26| 50.00000 14700.00 | 4.00000 1176.00
TEMPORARY WARNING SIGNS | | |
0850 743537 35.000 EADY | 114.66000 4013.10| 100.00000 3500.00 | 120.00000 4200.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0860 748015 93.000 SF | 12.61000 1172.73]| 25.00000 2325.00 | 11.00000 1023.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0870 748506 3600.000 LF | 0.60000 2160.00 | 4.50000 16200.00| 1.75000 6300.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0875 748537 600.000 LF | 2.87000 1722.00| 8.00000 4800.00 | 3.50000 2100.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0880 750000 4.000 EACH | 286.92000 1147.68| 880.00000 3520.00| 250.00000 1000.00
ADJUST WATER VALVE BOXES | | |
0890 758000 565.000 SY | 19.59000 11068.35] 21.00000 11865.00 | 20.00000 11300.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0900 759501 11.000 EAMO | 2700.00000 29700.00| 10000.00000 110000.00] 4000.00000 44000.00
FIELD OFFICE, SPECIAL | | |
0910 760001 345.000 SYIN | 25.27000 8718.15| 28.50000 9832.50| 18.00000 6210.00
| | |
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CONTRACT TITLE REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER 004 CONTRACT ID 21-074-01.01 COUNTIES NEW CASTLE
LETTING DATE 12/23/08 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0920 760507 2990.000 SYIN | 5.91000 17670.90 | 4.50000 13455.00| 4.00000 11960.00
PROFILE MILLING, HOT-MIX | | |
0930 762001 1450.000 LF | 1.49000 2160.50] 3.50000 5075.00] 4.25000 6162.50
SAW CUTTING, HOT MIX | | |
0940 762002 26.000 LF | 11.47000 298.22| 6.00000 156.00] 40.00000 1040.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0950 762003 164.000 LF | 11.47000 1881.08]| 5.00000 820.00] 27.00000 4428.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0960 763000 LUMP | 199177.95000 199177.95| 326000.00000 326000.00| 250000.00000 250000.00
INITIAL EXPENSE | | |
0970 763500 LUMP | 34000.00000 34000.00] 10000.00000 10000.00|] 142000.00000 142000.00
MAINTENANCE OF TRAFFIC | | |
0980 763501 LUMP | 27000.00000 27000.00] 18000.00000 18000.00 | 15000.00000 15000.00
CONSTRUCTION ENGINEERING | | |
0990 763508 LUMP | 3600.00000 3600.00] 6500.00000 6500.00] 12000.00000 12000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1000 763509 9.000 EAMO | 800.00000 7200.00 | 750.00000 6750.00] 500.00000 4500.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | $ 1,710,628.47] $ 1,792,948.02] $ 1,975,361.64
—————————————————————————————————————————— s
SECTION 0002 SPECIALTY ITEMS
| | |
0180 601520 LUMP | 40000.00000 40000.00|] 160000.00000 160000.00| 100000.00000 100000.00
TEMPORARY TIMBER MAT | | |
0330 605522 LUMP | 163000.00000 163000.00| 248000.00000 248000.00| 160000.00000 160000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0340 605533 LUMP | 355000.00000 355000.00| 150000.00000 150000.00| 320000.00000 320000.00
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0480 610001 5900.000 SF | 47.26000 278834.00 | 78.00000 460200.00] 55.00000 324500.00
STONE MASONRY | |
0490 610501 463.000 BAG | 847.25000 392276.75| 512.00000 237056.00 | 710.00000 328730.00
POINTING EXISTING RUBBLE MASONRY | | |
SECTION TOTALS | $ 1,229,110.75| $ 1,255,256.00| $ 1,233,230.00
+ + +

SECTION 0003 FIXED QUANTITIES
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CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |BLASTECH ENTERPRISES INC |J D ECKMAN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0190 601522 4800.000 sF | 43.96000 211008.00| 10.42000 50016.00] 40.00000 192000.00
TEMPORARY PROTECTIVE SHIELD | | |
0210 602009 590.000 CY | 384.53000 226872.70 | 550.00000 324500.00| 650.00000 383500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0220 602014 76.000 CY | 853.97000 64901.72| 1000.00000 76000.00 | 750.00000 57000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
0230 602017 68.000 CY | 1716.88000 116747.84| 2000.00000 136000.00] 1300.00000 88400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0320 604000 157800.000 LB | 1.36000 214608.00 | 1.50000 236700.00 | 1.75000 276150.00
BAR REINFORCEMENT, EPOXY COATED | | |
0460 606508 261.000 LF | 427.82000 111661.02] 443.97000 115876.17] 250.00000 65250.00
STEEL HAND RAIL REPAIR | | |
SECTION TOTALS | $ 945,799.28| $ 939,092.17] $ 1,062,300.00
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 3,885,538.50] $ 3,987,296.19] $ 4,270,891.64
DBE GOALS | 11 % | 11 % | 8 %




